





REVISED ENGINEER’S REPORT
Street Improvement District Five Hundred Sixty-Five (565)

General Nature, Purpose and Benefit

Street Improvement District No. 565 consisted of one unit of new asphalt pavement,
curb and gutter, ADA ramps, sidewalk and related work. Unit 1 included approximately
2,845 LF of new roadway in Clear Sky Addition.

The streets within this district will extend the City’s road network as requested by the
majority landowner for the continued growth of the City of Bismarck. A storm sewer district
(SE 581) will be created to install storm sewer to manage stormwater runoff. Both districts
will be bid together and included under the same contract.

The boundary of the district was drawn to include the parcels which receive a benefit from
the improvements of this district as per the current special assessment policy approved
by the City Commission. Please see attached maps.

Cost Feasibility

Schedule A - Project Costs included as set out in Section 40-22-01 of the NDCC and as
advertised under section 40-22-19 of the NDCC.

New Roadway Paving Costs $ 710,000.00
Subtotal $ 710,000.00

10% Contingency $ 71,000.00

Total Schedule A Costs $ 781,000.00

Schedule B - Other Project Costs not otherwise included above.

Sign Costs $ 600.00
Engineering Fees $ 78,100.00
Administration Fees $ 39,050.00
Interest During Construction Fees $ 23,430.00
Advertising and Legal Fees $ 15,620.00
Total Schedule B Costs $ 156,800.00
Project Cost Summary
Schedule A Costs $ 781,000.00
Schedule B Costs $ 156,800.00

Total Estimated Improvement Costs $ 937,800.00




Funding Summary

Estimated Special Assessments $ 937,800.00
Total Funding $ 937,800.00

This work was prepared by me or under my direct supervision. We believe this project

to be cost effective.

Linda J, Ostef, P.E.
Assistant City Engineer
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